

PROJECT PROPOSAL

Client: Hola Quantum Team

Prepared By: Jonathan Rodriguez

Project Title: *Hola Quantum – Lead Generation*

Total Quote: \$2,500 USD

Timeline: 7–14 Business Days

SCOPE OF WORK

1. Main Landing Page

- Central animated “**Hola Quantum**” branding with logo and subtle motion effects.
- Two prominent buttons:
 - **Connect with Live Agent** (click-to-call or VOIP plug-in)
 - **Book Appointment with Agent** (scheduler plug-in)
- Top right: **Link to Agent Recruiter Form**
- Top center: **About Us & FAQ Page**
- Bottom center: **Links to 5 Social Media Accounts**
- Bottom right: **Persistent AI Chatbot Widget** (trained on FAQ, rules, laws, and documents)

2. Live Agent Call Page

- Large “**LIVE CALL**” graphic or animation
- “Hola Quantum” logo in top left
- Top right: **Appointment Scheduler Link**
- Top center: **About Us & FAQ**
- Bottom center: **Social Media Links**
- Bottom right: **Persistent AI Chatbot**

3. Scheduler Plug-in Page

- Large central **calendar booking system**
- Top left: **Hola Quantum Logo**
- Top right: **Live Agent Call Link**
- Top center: **About Us & FAQ**
- Bottom center: **Social Media Links**
- Bottom right: **Persistent AI Chatbot**

4. Agent Recruiter Form Page

- Large embedded **smart form** to collect prospective agent info (auto-feeds into CRM)
- Top center: **About Us & FAQ**
- Bottom center: **Social Media Links**
- Bottom right: **Persistent AI Chatbot**

5. About us Page

- Large embedded **smart form** to collect prospective info (auto-feeds into CRM)
- Bottom center: **Social Media Links**

- Bottom right: **Persistent AI Chatbot**

6. FAQ Page

- Large embedded **smart form** to collect prospective info (auto-feeds into CRM)
- Bottom center: **Social Media Links**
- Bottom right: **Persistent AI Chatbot**

INCLUDED IN \$2,500

- Fully responsive, mobile-friendly design
- 6 modern pages
- Integration of plug-ins (VOIP, scheduler, smart form, CRM)
- Basic chatbot integration (using provided FAQ or documentation)
- Basic CRM setup
- 2 rounds of revisions
- Final deployment and 14 day support

TIMELINE

- **Days 1–3:** Setup, wireframe design, integrations
- **Days 4–6:** Full buildout of all pages & plug-ins
- **Day 7:** Testing, QA, client revisions & handoff